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	Phase I Total
	$62,719,973.00
	$30,216,522.41

	Phase II Total
	$105,712,400.00
	$70,943,673.35

	Phase III Total
	$119,814,496.00
	$78,476,316.17

	Phase IV Total
	$119,565,212.00
	$76,621,047.30

	Phase V Total
	$124,296,325.00
	$76,240,920.05

	Grand Total Base Period
	$542,099,531.00
	$342,489,604.28

	Phase I Renewal Total
	$132,327,982.00
	$76,604,056.82

	Phase II Renewal Total
	$115,449,688.00
	$65,086,835.51

	Grand Total Renewal Period
	$252,160,470.00
	$146,073,692.00

	Grand Total Base & Renewal Periods
	$794,260,001.00
	$488,563,296.61

	Phase I 3.1 Science Labs Cost Option Total
	$20,520.00
	$10,094.51

	Phase II 3.1 Science Labs Cost Option Total
	$578,876.00
	$21,069.51

	Phase III 3.1 Science Labs Cost Option Total
	$2,620,445.00
	$45,058.50

	Phase IV 3.1 Science Labs Cost Option Total
	$5,006,191.00
	$44,238.86

	Phase V 3.1 Science Labs Cost Option Total
	$5,100,505.00
	$44,442.96

	Phase I Renewal 3.1 Science Labs Cost Option Total
	$5,318,002.00
	$33,478.54

	Phase II Renewal 3.1 Science Labs Cost Option Total
	$4,444,962.00
	$17,492.48

	Phase I 3.2 Additional Computer-Based Tests Cost Option Total
	-$656,456.00
	$0

	Phase II 3.2 Additional Computer-Based Tests Cost Option Total
	-$146,949.00
	$0

	Phase III 3.2 Additional Computer-Based Tests Cost Option Total
	$114,624.00
	$5,470.59

	Phase IV 3.2 Additional Computer-Based Tests Cost Option Total
	$205,123.00
	$72,367.29

	Phase V 3.2 Additional Computer-Based Tests Cost Option Total
	$542,744.00
	-$481,670.34

	Phase I Renewal 3.2 Additional Computer-Based Tests Cost Option Total
	-$801,442.00
	-$470,505.27

	Phase II Renewal 3.2 Additional Computer-Based Tests Cost Option Total
	-$6,391,076.00
	-$1,003,165.23

	Phase I 3.3 State Owned Item Bank Cost Option Total
	$844,124.00
	$498,908.24

	Phase II 3.3 State Owned Item Bank Cost Option Total
	$0
	$1,995,632.79

	Phase III 3.3 State Owned Item Bank Cost Option Total
	$0
	$0

	Phase IV 3.3 State Owned Item Bank Cost Option Total
	$0
	$0

	Phase V 3.3 State Owned Item Bank Cost Option Total
	$0
	$0

	Phase I Renewal 3.3 State Owned Item Bank Cost Option Total
	$0
	$0

	Phase II Renewal 3.3 State Owned Item Bank Cost Option Total

	$0
	$0

	Phase I 4.1 Delivery of Materials to Schools Cost Option Total
	$0
	$123,702.60

	Phase II 4.1 Delivery of Materials to Schools Cost Option Total
	$3,617,084.00
	$2,126,903.95

	Phase III 4.1 Delivery of Materials to Schools Cost Option Total
	$3,697,068.00
	$2,146,303.04

	Phase IV 4.1 Delivery of Materials to Schools Cost Option Total
	$3,778,588.00
	$2,240,673.47

	Phase V 4.1 Delivery of Materials to Schools Cost Option Total
	$3,851,573.00
	$2,384,303.97

	Phase I Renewal 4.1 Delivery of Materials to Schools Cost Option Total
	$3,984,594.00
	$2,619,815.39

	Phase II Renewal 4.1 Delivery of Materials to Schools Cost Option Total
	$4,086,226.00
	$2,693,333.21

	Phase I 4.2 Pre-identification Labels Cost Option Total
	$928,714.00
	$0

	Phase II 4.2 Pre-identification Labels Cost Option Total


	$127,082.00
	$0

	Phase III 4.2 Pre-identification Labels Cost Option Total
	$129,926.00
	$0

	Phase IV 4.2 Pre-identification Labels Cost Option Total
	$133,804.00
	$0

	Phase V 4.2 Pre-identification Labels Cost Option Total
	$137,924.00
	$0

	Phase I Renewal 4.2 Pre-identification Labels Cost Option Total
	$141,958.00
	$0

	Phase II Renewal 4.2 Pre-identification Labels Cost Option Total
	$146,220.00
	$0

	Phase I 4.3 English-Heritage Language Translation Dictionary Cost Option Total
	$620,827.00
	$1,278,903.34

	Phase II 4.3 English-Heritage Language Translation Dictionary Cost Option Total
	$322,024.00
	$0

	Phase III 4.3 English-Heritage Language Translation Dictionary Cost Option Total
	$383,663.00
	$0

	Phase IV 4.3 English-Heritage Language Translation Dictionary Cost Option Total

	$341,851.00
	$0

	Phase V 4.3 English-Heritage Language Translation Dictionary Cost Option Total
	$308,065.00
	$0

	Phase I Renewal 4.3 English-Heritage Language Translation Dictionary Cost Option Total
	$351,245.00
	$0

	Phase II Renewal 4.3 English-Heritage Language Translation Dictionary Cost Option Total
	$0
	$0
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